



	Kaefer; 64331 Weiterstadt	Bieter 2	Bieter 3	Bieter 4	KA; LV
Gerüst u. Taglohn	7.215,00	21.287,00	12.637,60	13.909,65	
Demontage	26.139,00	48.015,00	18.166,85	19.996,65	
Verkleidung	52.816,50	94.933,50	133.675,62	147.070,40	
Nachlass	86.170,50	164.235,50	164.480,07	180.976,70	
Summe	86.170,50	164.235,50	164.480,07	180.976,70	108.907,56
MwSt. 19%	16.372,40	31.204,75	31.251,21	34.385,57	20.692,44
<b>Angebotssumme</b>	<b>102.542,90</b>	195.440,25	195.731,28	215.362,27	129.600,00
	Vergabevorschlag				